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ADDENDUM NO. 1

PROJECT: CM/Design Build for Replacement and Upgrading of Petrolenm Storage Tanks, Citywide

PIN: 8502016VP0037-40P

THE ADDENDUM IS ISSUED FOR THE PURPOSE OF AMENDING THE REQUIREMENTS OF THE
REQUEST FOR PROPOSALS AND IS HEREBY MADE A PART OF SAID REQUEST FOR
PROPOSALS TO THE SAME EXTENT AS THOUGH IT WERE ORIGINALLY THEREIN.

REQUEST FOR PROPOSALS
The RFP is amended as set forth below:

e Section II, A has been revised: Delete RFP-3 and replace with revised RFP-3 attached to this addendum.

Pursuant to this Request for Proposal (RFP), four separate contracts will be awarded based on the ranking of the
proposals. The highest ranked proposers will be awarded the contracts in the order set forth below:

1) Contract PW348-74 for the Boroughs of Brooklyn and Staten Island
2) Contract PW348-71 for the Borough of Manhattan

3) Contract PW348-72 for the Borough of Bronx

4) Contract PW348-73 for the Borough Queens

Contact; Keesha Smartt
Phone No.: 718-391-2825

By signing in the space provided below, the Proposer acknowledges receipt of this Addendum.

THIS ADDENDUM MUST BE SIGNED BY THE PROPOSER FOR THE CONTRACT AND

ATTACHED TO THE TECHNICAL PROPOSAL.
é//é/ \

Andrew-€ammock

Director of Professional Contracts

Name of Proposer

By Title

30-30 Thomson Avenue, Long Island City, NY 11101 718-391-2838 wye.gov twitter.com/@nycddc



PROJECT: PW348-71, PW348-72, PW348-73, PW348-74 PIN: 8502016VP0037-40P

SECTION Il. SUMMARY OF THE REQUEST FOR PROPOSALS

A.

Background and Objectives of the Project

The New York City Department of Design and Construction (‘DDC") is engaged in a
major program to remove/upgrade/replace petroleum storage tanks in City facilities.
Through this Request for Proposals (“RFP”), DDC is seeking to engage four (4)
construction management firms for the provision of all services necessary and required
to ensure petroleum storage tanks compliance with all local, state and federal laws, rules
and regulations, including without limitation, compliance with all protocols required by the
New York State Department of Environmental Conservation. (The required services are
described in detail in Section Il of this RFP.)

The Commissioner shall, by written directive, assign to the CMs various sites for the
performance of required services hereunder. The required services will include site
investigation, design, and construction management. Pursuant to this RFP, four
separate contracts will be awarded to the highest ranked proposers in the order set forth
below:

1) Contract # 1: PW348-74 for the Borough of Brooklyn and Staten Island

2) Contract # 2:PW348-71 for the Borough of Manhattan

3) Contract # 3:PW348-72 for the Borough of Bronx

4) Contract # 4:PW348-73 for the Borough of Queens

Joint Ventures and Other Consultant Relationships

There is no minimum requirement for the proportion of work performed by either of the
two joint venture parties. Joint ventures must carry the required insurances, either as
policies written specifically for the joint venture entity, or by using their existing single
entity policies with endorsements written for the joint venture activity.

DDC does not recognize the corporate configuration wherein one company is “in
association with” another. The relationship between two or more firms shall be either as
joint venture partners, or as prime consultant/subconsultant. In the event that a proposal
is received wherein two or more firms are described as being "in association with" each
other, DDC will treat the relationship as one of prime consultant/subconsultant(s). The
Proposal evaluation will be handled accordingly, and if chosen as a winner, the contract
documents will show only the prime firm on the signature page, and all other firms will be
relegated to Exhibit A, which lists any subconsultants.

Contract Term/Contract Estimate

The term of the contract shall commence on the date of registration by the Comptroller
and shall continue until final acceptance of all required work for the project. The time
frame for Final Acceptance of all required work is 1,095 consecutive calendar days
(ccds) from the date of registration. The estimated cost of the required work for the
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